STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 11/ 30/ 04 I N SANTA CLARA COUNTY ABOUT 22.3 KM 12/ 01/ 04
CONTRACT NUMBER 04- 298704 NORTH OF SANTA CRUZ FROM 0.4 KM TO CONTRACT CODE ' B
LOCATI ON 04- SCL-17-0. 1/ 2.0 0.8 KM NORTH OF SANTA CRUZ COUNTY 27 CONTRACT | TEMB
LINE AND FROM 1.2 KM TO 1.4 KM
PAVE AND W DEN TURNOUT FEDERAL Al D ACST- P017- (100) E
PHG P017- (100) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
PROPOSALS | SSUED 10 FUND TOTAL  HB1 400, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUVBER OF BIDDERS 4  ENG NEERS EST 360, 000. 00 AVOUNT UNDER 99, 476. 00 PERCENT UNDER EST 27. 63
PROGRAM ELEMENTS oHC
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 260,524.00 2 PAVEX CONSTRUCTI ON Di VI S| ON 831 768- 2700
00000022
330 BLOVQUI ST STREET FAX 831 768-2711
REDWOOD CI TY CA 94063
2 327,327.00 3 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 342,457.00 4 STEVENS CREEK QUARRY | NC 408 253- 2512
00155174
12100 STEVENS CANYON ROAD FAX 408 253- 6445
CUPERTI NO CA 95014
4 411,662.00 1 HSRINC 408 562- 9956

530 ALDO AVENUE
SANTA CLARA CA 95054

00574623

FAX 408 562- 9957



04-298704
04- SCL-17-0
11/ 30/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

12/ 01/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CHAVEZ FENCE
CAMPBELL CA

LEW S TREE COVPANY
SOQUEL CA

MGT
SALI NAS CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

ASPHALT CONCRETE DI KE AND PAVI NG

STRI PI NG

VETAL BEAM GUARD RAI L

TREE REMOVAL

TRUCKI NG

CONSTRUCTI ON AREA SI GNS



04-298704 Bl D245

04- SCL-17-0 PAGE 3

11/ 30/ 04 12/ 01/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
CHAVEZ FENCE VETAL BEAM GUARD RAI L
CAMPBELL CA
GLOBAL ENVI RONMENTAL WATER PCLLUTI ON CONTRCL PLAN AND LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
LEW S TREE SERVI CE TREE REMOVAL
SOQUEL CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ATLAS TREE SERVI CE TREE REMOVAL
SANTA RCSA CA
LONE STAR LANDSCAPE ERCSI ON CONTROL
SAN MARTI N CA
P C N CONSTRUCTI ON METAL BEAM GUARD RAI LI NG
BYRON CA

CONTI NUED ON NEXT PAGE



04-298704
04- SCL-17-0
11/ 30/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
12/ 01/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS
10 OAK LANE
FAI RFI ELD CA 94534

ATLAS TREE SERVI CE
1544 LUDW G AVENUE
SANTA ROSA CA 95407

CENTRAL FENCE COVPANY
1304 WWH TTON AVENUE
SAN JOSE CA 95116

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

STATEW DE SAFETY AND SI GNS
130 GROBRI C COURT
FAI RFI ELD CA 94533

THOVAS AND PRATT
1564 A FI TZGERALD DRI VE
PI NOLE CA 94803

| TEMS 16 THRU 18

| TEM 11 ( PARTI AL)

| TEMS 21 THRU 24 (PARTI AL)

ITEMS 7, 9, 25 AND 26 (PARTIAL)

I TEMS 6, 19 AND 20

I TEMS 7 AND 13 ( PARTI AL)



04- 298704 Bl D245

04- SCL- 17-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 30/ 04 12/ 01/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
3 033705 TEMPORARY MULCH ( DERI VED FROM THE VB 310 6. 00 1, 860. 00
REMOVED TREES ON SI TE)
4 074029 TEMPORARY SI LT FENCE M 450 11. 00 4, 950. 00
5 074034 TEMPORARY COVER M2 200 2.00 400. 00
6 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 000. 00* 1, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 000. 00* 1, 000. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 17 85. 00 1, 445. 00
9 150711 REMOVE PAI NTED TRAFFI C STRI PE M 190 1. 00 190. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 54 10. 00 540. 00
11 160120 REMOVE TREE LS LUMP SUM 108, 000. 00* 108, 000. 00
12 190101 ROADWAY EXCAVATI ON MB 350 90. 00 31, 500. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 500. 00* 500. 00
14 203021 FI BER ROLLS M 450 12. 00 5, 400. 00
15 390102 ASPHALT CONCRETE ( TYPE A) TONN 440 130. 00 57, 200. 00
16 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 21 54. 00 1, 134. 00
AREA)
17 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 230 10. 00 2, 300. 00
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 54 10. 00 540. 00
19 566011 ROADSI DE SI GN - ONE POST EA 2 390. 00 780. 00
20 820107 DELI NEATOR ( CLASS 1) EA 35 35. 00 1, 225. 00
21 (S) 832001 METAL BEAM GUARD RAI LI NG M 58 100. 00 5, 800. 00
22 (S) 839553 END SECTI ON EA 1 450. 00 450. 00
23 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 500. 00 2, 500. 00
24 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 550. 00 1, 650. 00
25 033706 PAI NT TRAFFI C STRI PE (2 COAT) 100 MM M 510 6. 00 3, 060. 00
26 033707 PAI NT TRAFFI C STRIPE (2 COAT) 200 MV M 50 12.00 600. 00
27 999990 MOBI LI ZATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

TOTAL 260, 524. 00



04- 298704 Bl D245

04- SCL-17-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 30/ 04 12/ 01/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 800. 00* 800.0 2, 000. 00* 2000.0 4, 000. 00* 4000. 0
2 5, 000. 00* 5000. 0 5, 000. 00* 5000.0 17, 600. 00* 17600. 0
3 27.00 8370.0 30. 00 9300.0 33. 00 10230.0
4 15. 00 6750.0 21.00 9450. 0 9. 00 4050.0
5 11.00 2200.0 20. 00 4000. 0 21.00 4200.0
6 2, 000. 00* 2000.0 2, 000. 00* 2000.0 2, 500. 00* 2500.0
7 29, 600. 00* 29600. 0 10, 000. 00* 10000. 0 41, 600. 00* 41600. 0
8 30. 00 510.0 30. 00 510.0 146. 00 2482.0
9 1.00 190.0 2.00 380.0 3.00 570.0
10 31. 00 1674.0 36. 00 1944. 0 50. 00 2700.0
11 78, 000. 00* 78000. 0 145, 000. 00* 145000. 0 140, 000. 00* 140000. 0
12 174. 00 60900. 0 90. 00 31500. 0 65. 00 22750.0
13 3, 200. 00* 3200.0 2, 000. 00* 2000.0 3, 500. 00* 3500.0
14 15. 00 6750.0 32.00 14400. 0 18. 00 8100.0
15 130. 00 57200.0 105. 00 46200. 0 102. 00 44880. 0
16 126. 00 2646.0 65. 00 1365.0 335. 00 7035.0
17 17.00 3910.0 12. 00 2760.0 32.00 7360.0
18 23.00 1242.0 12. 00 648.0 39. 00 2106.0
19 390. 00 780.0 450. 00 900.0 510. 00 1020.0
20 35. 00 1225.0 50. 00 1750. 0 45. 00 1575.0
21 153. 00 8874.0 180. 00 10440.0 229.00 13282.0
22 150. 00 150.0 180. 00 180.0 262. 00 262.0
23 2, 600. 00 2600.0 3, 000. 00 3000.0 3, 200. 00 3200.0
24 800. 00 2400.0 950. 00 2850.0 1, 000. 00 3000.0
25 4.60 2346.0 8. 00 4080. 0 6. 00 3060.0
26 9. 00 450. 0 16. 00 800.0 12. 00 600. 0
27 37, 560. 00* 37560.0 30, 000. 00* 30000.0 60, 000. 00* 60000. 0
TOT 327,327.00 342, 457. 00 411, 662. 00



